ATP Cycle 6 Engineer’s Checklist Attachment B

ATP Engineer’s Checklist

Required for all Infrastructure Projects

This application checklist is to be used by the engineer in “responsible charge” of the preparation of
this ATP application to ensure all of the primary elements of the application are included as
necessary to meet the CTC’s requirements for a PSR-Equivalent document (per CTC’s ATP Guidelines
and CTC’s Adoption of PSR Guidelines - Resolution G-99-33) and to ensure the application is free of
critical errors and omissions; allowing the application to be accurately ranked in the statewide and
regional ATP selection processes.

Special Considerations for Engineers before they Sign and Stamp this document attesting to the accuracy of the
application:

Chapter 7; Article 3; Section 6735 of the Professional Engineer's Act of the State of California requires engineering
calculation(s) or report(s) be either prepared by or under the responsible charge of a licensed civil engineer. Since the
corresponding ATP Infrastructure-application defines the scope of work of a future civil construction project and requires
complex engineering principles and calculations which are based on the best data available at the time of the
application, the application must be signed and stamped by a licensed civil engineer.

By signing and stamping this document, the engineer is attesting to this application's technical information and engineering
data upon which local agency's recommendations, conclusions, and decisions are made. This action is governed by the
Professional Engineer’s Act and the corresponding Code of Professional Conduct, under Sections 6775 and 6735.

% For more assistance, please refer to the Caltrans ATP PSR equivalent presentation and slides

1. Project Location Map (Attachment C) Engineer’s Initials: SL
a. The project limits must be clearly depicted in relation to the overall agency boundary

i.  Include the scale of the drawing and a north arrow.

2. Project Layout/Plans showing existing and proposed conditions (Attachment D)
Engineer's Initials: SL
a. Show project elements at a scale which allows the visual verification of the overall project
“construction” limits and limits of each primary element of the project. Scale must be shown on the
layout/plans.

b. Show the full scope of the proposed project.

c. Show all changes to existing motorized/non-motorized lane and shoulder widths. Label the
proposed widths.

d. Show agency’s right-of-way (R/W) lines when permanent or temporary R/W impacts will occur. (As
appropriate, also show Caltrans’, Railroad, and all other government agencies R/W lines.)

Anticipated Number of R/W Takes Cost Time needed to Acquire
N/A $ Months
Anticipated Number of Easements Cost Time needed to Obtain
N/A $ Months

3. Cross-section(s) showing existing and proposed conditions (Attachment D)
Engineer’s Initials: SL

(Must include a cross-section for each segment where the width of improvements or Right-of-way vary
significantly if a typical cross section is provided)
a. Show and dimension: changes in lane widths, R/W lines, side slopes, efc.
b. Show both the width and the depth/thickness for any new pavement.
Note - Separate cross sections for existing and proposed conditions may be needed to clearly show
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https://www.youtube.com/watch?v=DFzvj-mmRE8
https://catc.ca.gov/-/media/ctc-media/documents/programs/atp/2021/psr-equivalent-workshop-presentation-a11y.pdf

ATP Cycle 6 Engineer’s Checklist Attachment B

the before and after pavement widths/thicknesses.

4. Project Estimate (Attachment F) Engineer's Inifials: SL

a. The Project Estimate (Attachment F) must be used for all applications that are requesting ATP
Infrastructure funds. Attachment F shall be completed per the instructions and attached to the
application, in the appropriate location.

b. Each of the main project elements are broken out into separate construction items. The costs for
each item are based on calculated quantities and appropriate corresponding unit costs.

i. Onlyitemsin the “Allowable Lump Sum ltems” tab may use Lump Sum as a unit.

c. Al non-participating costs in relation to the ATP funding are clearly identified and accounted for
separately from the eligible costs.

d. Clearly identify and account for all project elements in which the applicant intends to utilize services
provided by the CCC, certified community conservation corps, or fribal corps.

e. ALL project development costs (including non-ATP funds) need to be accounted for in the total
project cost.

5. Crash/Safety Data, Collision maps and Countermeasures (Part B, Question 3)
Engineer's Initials: SL
a. Confirm that crash data shown is depicted accurately, is shown to scale, and occurred within the
influence area of proposed improvements.

6. Project Schedule, Funding, and Programming Request (Part Aé) Engineer’s Initials: SL

a. All applicants with projects over $1M must anticipate receiving federal ATP funding for the project
and therefore the project schedules and programming included in the application must account
for all applicable federal requirements and timeframes.

b. “"Completed Dates” for project Milestone Dates shown in the application have been reviewed and
verified.

c. “Expected Dates” for project Milestone Dates shown in the application account for all reasonable
project timetables, including: Interagency MOUs, Caltrans agreements, CTC allocations, FHWA
authorizations, federal environmental studies and approvals, federal right-of-way acquisitions,
federal consultant selections, project permits, etc.

d. The fiscal year and funding amounts shown in the Project Programming Request (PPR) must be
consistent with Implementing Agency’s expected project milestone dates and available matching

funds.
Anticipated Environmental Studies Cost Time needed for the study
1.N/A $ Months
2. $ Months
3. $ Months
7. Warrant Studies/Guidance (Attachment K) Engineer’s Initials: _SL

U (Check if not applicable)

a. For new Traffic Control Signals — an engineering study that includes analysis of Signal Warrants 1- 9
(CA MUTCD) must be submitted. For ATP funding, warrants 4, 5 or 7 should be met but the final
decision fo install a signal must be made by the engineer. The engineering study (and any
additional documentation of the engineering judgment supporting the Traffic Control Signal, if
needed) must include the name and license number of the responsible engineer and must be
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attached to the application in the “Additional Attachments” section (Attachment K).

8. Additional Narration and Documentation (Attachment K) Engineer’s Initials: SL
a. The text in the “Narrative Questions” in the application must be consistent with and supports the
engineering logic and calculations used in the development of the maps, layout/plans, cross
sections, schedule and estimate. If non-standard ATP elements are included in the project (i.e.
vehicular roadway widening necessary for the construction of the primary ATP elements), attach
appropriate documentation demonstrating the engineering decisions and calculations that justify
the inclusion of the non-standard elements.

This checklist is to be completed by the engineer in “responsible charge” of defining the project’s
Scope, Cost and Schedule per the expectations of the CTC’s PSR Equivalent. The checklist is
expected to be used during the preparation of the documents, but not initialed and stamped by the
engineer until the final application and application attachments are complete and ready for
submission to Calirans.

Licensed Engineer Information:

Name (Last, First):
| Lau, Shirley |

Title:
| Assistant Director |

Engineer License Number:
|C55917 |

Signature and Date:

Srey Lau

Shirley Lau ff]/un 13,2022 23:04 PDT)

Email Address:
Vshirley.lau@lacity.org ‘

Phone:

(213)847-3333 \

Place the Engineer’s Stamp below:

Exp.12/31/22
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